ADDENDUM No. 1

TO ALL CONTRACTORS AND BIDDERS

SUBJECT: ADDENDUM NO. 1 TO CONTRACT DOCUMENTS FOR BRIDGE PREVENTIVE MAINTENANCE PROGRAM, DECK MAINTENANCE FOR WEST LITTLE LLAGAS CREEK BRIDGE AT WEST MIDDLE AVENUE (BRIDGE NO. 37C0368) AND WEST LITTLE LLAGAS CREEK BRIDGE AT WATSONVILLE ROAD (BRIDGE NO. 37C0377)

This addendum is part of the Contract Documents for the subject Project. Your attention is directed to the “Special Provisions” for this Project and the following revision thereto. Acknowledgment of Addendum No. 1 is required on Bid Form 1, Section 112, page 1. The change identified by a bar line on the right side of the sheet.

Special Provisions:

1. Replace page no. 100-2 with page no. 100-2R
2. Replace page no. 106-11 with page no. 106-11R
3. Replace page no. 111-3 with page no. 111-3R
4. Replace page no. 111-44 with page no. 111-44R
5. Replace page no. 112-2 with page no. 112-2R
6. Replace page no. 112-3 with page no. 112-3R
7. Replace page no. 113-2 with page no. 113-2R

All other terms and conditions to remain the same.

End of Addendum No. 1

Date: April 27, 2012

Michael J. Murdter, Director
County of Santa Clara Roads and Airports Department
A copy of the County of Santa Clara Standard Details Manual may be obtained at the Plan Counter, 101 Skyport Drive, San Jose, California 95110, upon payment of $10.00.

100-03 PROJECT ENGINEER

A Bidder may discuss these Bid Plans and Special Provisions with the County of Santa Clara in accordance with Section 2.04 “Interpretation of Documents Prior to Bidding” of the County of Santa Clara Roads & Airports Department Standard Specifications. The Project Engineer for this Project is Amir Douraghy who can be contacted at (408) 573-2496 or Amir.Douraghy@rda.sccgov.org.

100-04 CONTRACTOR LICENSE

The Contractor shall possess a Class __________ A __________ License.

If a Bidder does not possess the required Contractor License(s) at the time of award (Public Contract Code § 20103.5), the Bid shall be considered non-responsive and shall be rejected by the Owner. The Owner may enforce the required forfeiture of the Bidder’s Bond.

The Bidder and any Subcontractors must be licensed by the Contractors State License Board of the State of California.

100-05 DISADVANTAGED BUSINESS ENTERPRISE

The County of Santa Clara has established the following goal for Underutilized Disadvantaged Business Enterprises (UDBE) participation for this Project:

UDBE Goal: ______ 9.7 ______ Percent.

This Project is subject to Title 49 Code of Federal Regulations Part 26.13(b). Bidders’ attention is directed to Section 106-01 – Disadvantaged Business Enterprise Contract Provisions, of these Special Provisions.

Bidders are notified that all firms the Bidder intends to use and count toward the UDBE participation goal must be certified as DBE by the California Unified Certification Program (CUCP). It is the Bidder’s responsibility to verify that the UDBE firms are certified DBE up to the date of Bid Opening.

Listings of CUCP-certified DBEs are available from the Caltrans’ Civil Rights website at http://www.dot.ca.gov/hq/bep/find_certified.htm.

Bidders are also encouraged to call the Equal Opportunity Office for assistance in DBE participation at (408) 299-5865.

A BID WHICH DOES NOT ACHIEVE THE SPECIFIED CONTRACT GOAL AND DOES NOT DEMONSTRATE SUFFICIENT GOOD FAITH EFFORTS TO MEET THE GOAL SHALL BE DEEMED “NON-RESPONSIVE” AND INELIGIBLE FOR AWARD.
106-07 FEDERAL MINIMUM WAGE RATES

Federal minimum wage rates dated 04/27/12 are available for retrieval at one of
the following websites:

http://www.dot.ca.gov/hq/esc/oe/federal-wages, or

http://www.gpo.gov/davisbacon/CA.html (Open the link, then scroll down to County of Santa Clara
and click on the General Decision for the construction category applicable to the Project for the
required Federal Wage Rates.)

The Federal minimum wage rates referred hereinabove are incorporated in these Special Provisions by
reference. Any revision issued by addendum during the advertising period is incorporated into these
Special Provisions and becomes part of the Contract Documents at the time of Contract award and
execution. A hard copy of the Federal minimum wage rates or the rates amended by addendum will be
issued to the Contractor by a Work Order upon award of the Contract. Contractor must include the
provision contained in this section and a hard copy of the Federal minimum wage rates in all of its
subcontracts.

5/22/2000; Rev. 05/07/2010
Formal/Fed
111-01 ORDER OF WORK

Order of work shall conform to the provisions in Section 5.05 “Order of Work” of the County Standard Specifications and these Special Provisions.

Work will be implemented in logical and sequenced segments as follows:

1. Comply with requirements of Section 105-05, “PERMITS,” of these special provisions.

2. Submit Traffic Control System plan for Project Engineer’s review and approval.

3. Contractor shall prepare a video (DVD format) recording of the construction area prior to beginning work. This video shall be the existing condition record of the job site. The video taping shall be done jointly by the Contractor and the Project Inspector and a copy of the video tape shall be furnished to the Project Inspector at the beginning of the Work.

4. Traffic control and construction area signs and devices shall be in place prior to beginning of work. Changeable message sign to be installed a minimum of three (3) days prior to beginning work.

5. Prior to beginning work, Contractor shall verify location of buried pipes in the deck. As-built plans of the existing bridges are available at the County of Santa Clara Roads and Airports Department
   Plan Counter
   101 Skyport Drive, San Jose, CA 95110
   Telephone: (408) 573-2440

6. Do all remaining contract work in accordance with the project plans and these special provisions.

The work shall be performed in conformance with the stages of construction shown on the plans. Nonconflicting work in subsequent stages may proceed concurrently with work in preceding stages, provided satisfactory progress is maintained in the preceding stages of construction.

In each stage, after completion of the preceding stage, the first order of work shall be the removal of existing pavement delineation as directed by the Project Engineer. Pavement delineation removal shall be coordinated with new delineation so that lane lines are provided at all times on traveled ways open to public traffic.

The provisions of this Section, “ORDER OF WORK,” may be modified or altered if, in the opinion of the Engineer, public traffic will be better served and work expedited. Any proposed

5/22/2000; Rev. 10/28/2011
Formal/Fed
friction is less than 0.35, the deck treatment will be rejected. The Contractor shall submit a plan and revised schedule for modification or replacement of rejected deck treatment materials.

111-29.05 MEASUREMENT AND PAYMENT

Full compensation for Bridge Deck Methacrylate Resin Treatment will be measured by the square foot based on the areas shown on the plans.

Furnish bridge deck treatment material will be measured by the gallon of mixed methacrylate resin actually placed. No payment will be made for materials wasted or not incorporated in the work.

The contract price paid per square foot for BRIDGE DECK METHACRYLATE RESIN TREATMENT shall include full compensation for furnishing all labor, materials (including sand, but excluding treatment material), tools, equipment, and incidentals, and for doing all the work involved in test areas, test tiles, applying treatment material, removing excess sand, for furnishing standby blast crew, and for removing and replacing rejected materials, as specified in these special provisions, and as directed by the Project Engineer.

The contract price paid per gallon for FURNISH BRIDGE DECK TREATMENT MATERIAL shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals necessary to furnish the bridge deck treatment material to the site of the work, ready for application, as specified in these special provisions, and as directed by the Project Engineer.

Full compensation for EXECUTION OF THE PUBLIC SAFETY PLAN, including the airborne emissions monitoring work done by the certified industrial hygienist and notification of the public, shall be considered as included in the contract prices paid for the items of work involving bridge deck methacrylate resin treatment, and no additional compensation will be allowed therefore.

111-30 CORE TREATED BRIDGE DECK

Coring treated bridge decks shall consist of coring holes into reinforced concrete bridge decks that have been treated with methacrylate resin and filling the holes with rapid setting concrete in conformance with these special provisions.

Attention is directed to “Bridge Deck Methacrylate Resin Treatment” of these special provisions.

Cores shall be taken a minimum of 24 hours after methacrylate resin has been placed. Cores shall be delivered to the Project Engineer at the worksite.

The holes shall be cored by methods that will not shatter or damage the concrete adjacent to the holes.

Water for core drilling operations shall be from the local domestic water supply or shall not contain more than 1,000 parts per million of chlorides as Cl, nor more than 1,300 parts per

5/22/2000; Rev. 10/28/2011
Formal/Fed
4. **BID SCHEDULE “A”**

**NAME OF BIDDER:**

**BPMP – DECK MAINTENANCE for WEST LITTLE LLAGAS CREEK BRIDGE at WEST MIDDLE AVENUE**

*Bridge No. 37C0368, Federal Project No. BPMP-5937 (152)*

**Bid Opening Date:** Thursday, May 10, 2012

<table>
<thead>
<tr>
<th>Bid Item No.</th>
<th>Bid Item Description</th>
<th>Quantity</th>
<th>Units</th>
<th>Unit Price ($)</th>
<th>Bid Item Total</th>
</tr>
</thead>
<tbody>
<tr>
<td>1A</td>
<td>MOBILIZATION</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2A</td>
<td>CONSTRUCTION AREA SIGNS</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3A S</td>
<td>TRAFFIC CONTROL SYSTEM</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4A</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>2</td>
<td>EA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5A</td>
<td>TEMPORARY RAILING (TYPE K)</td>
<td>400</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6A</td>
<td>TEMPORARY CRASH CUSHION (ABSORB 350) 5-ELEMENT</td>
<td>2</td>
<td>EA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7A S</td>
<td>PAINT TRAFFIC STRIPE</td>
<td>1,165</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>8A S</td>
<td>REMOVE TRAFFIC STRIPE (YELLOW PAINT)</td>
<td>390</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>9A S</td>
<td>REMOVE TRAFFIC STRIPE (WHITE PAINT)</td>
<td>775</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10A</td>
<td>LEAD COMPLIANCE PLAN</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11A</td>
<td>CLEAN BRIDGE DECK</td>
<td>3,434</td>
<td>SF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12A</td>
<td>CLEARING AND GRUBBING</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>13A S</td>
<td>BRIDGE DECK METHACRYLATE RESIN TREATMENT</td>
<td>3,434</td>
<td>SF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>14A S</td>
<td>FURNISHING BRIDGE DECK TREATMENT MATERIAL</td>
<td>42</td>
<td>GAL</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15A</td>
<td>CORE TREATED BRIDGE DECK</td>
<td>2</td>
<td>EA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>16A S</td>
<td>MARKERS AND DELINEATORS</td>
<td>40</td>
<td>EA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>17A</td>
<td>SUPPLEMENTAL WORK</td>
<td>22,000</td>
<td>EA</td>
<td>1.00</td>
<td></td>
</tr>
</tbody>
</table>

**NOTES:** When shown, (S) denotes “Specialty Item.”

**TOTAL BASE BID PRICE (SUM OF BID ITEMS 1A THROUGH 17A INCLUSIVE):** A __________ DOLLARS

WRITE AMOUNT IN WORDS AND FIGURES for A

---

5/22/2000; Rev. 09/17/2008

Formal/Fed 112-2R
NAME OF BIDDER: ____________________________________________________________

**BPMP – DECK MAINTENANCE for WEST LITTLE LLAGAS CREEK BRIDGE at WATSONVILLE ROAD**

*Bridge No. 37C0377, Federal Project No. BPMP-5937 (153)*

**Bid Opening Date: Thursday, May 10, 2012**

<table>
<thead>
<tr>
<th>Bid Item No.</th>
<th>Bid Item Description</th>
<th>Quantity</th>
<th>Units</th>
<th>Unit Price ($)</th>
<th>Bid Item Total</th>
</tr>
</thead>
<tbody>
<tr>
<td>1B</td>
<td>MOBILIZATION</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2B</td>
<td>CONSTRUCTION AREA SIGNS</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3B S</td>
<td>TRAFFIC CONTROL SYSTEM</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4B</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>2</td>
<td>EA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5B</td>
<td>TEMPORARY RAILING (TYPE K)</td>
<td>200</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6B</td>
<td>REMOVE AND REPLACE EXISTING RAILING (TYPE K)</td>
<td>360</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7B</td>
<td>TEMPORARY CRASH CUSHION (ABSORB 350) 5-ELEMENT</td>
<td>4</td>
<td>EA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>8B S</td>
<td>PAINT TRAFFIC STRIPE</td>
<td>1,644</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>9B S</td>
<td>REMOVE TRAFFIC STRIPE (YELLOW PAINT)</td>
<td>822</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10B S</td>
<td>REMOVE TRAFFIC STRIPE (WHITE PAINT)</td>
<td>822</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11B</td>
<td>LEAD COMPLIANCE PLAN</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12B</td>
<td>CLEAN BRIDGE DECK</td>
<td>7,344</td>
<td>SF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>13B</td>
<td>CONSTRUCT WOODEN FENCE</td>
<td>36</td>
<td>LF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>14B</td>
<td>CLEARING AND GRUBBING</td>
<td>1</td>
<td>LS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15B S</td>
<td>BRIDGE DECK METHACRYLATE RESIN TREATMENT</td>
<td>7,344</td>
<td>SF</td>
<td></td>
<td></td>
</tr>
<tr>
<td>16B S</td>
<td>FURNISHING BRIDGE DECK TREATMENT MATERIAL</td>
<td>92</td>
<td>GAL</td>
<td></td>
<td></td>
</tr>
<tr>
<td>17B</td>
<td>CORE TREATED BRIDGE DECK</td>
<td>2</td>
<td>EA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>18B S</td>
<td>MARKERS AND DELINEATORS</td>
<td>110</td>
<td>EA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>19B</td>
<td>SUPPLEMENTAL WORK</td>
<td>30,000</td>
<td>EA</td>
<td>1.00</td>
<td></td>
</tr>
</tbody>
</table>

NOTES: When shown, (S) denotes “Specialty Item.”

**TOTAL BASE BID PRICE (SUM OF BID ITEMS 1B THROUGH 19B INCLUSIVE):** B $_____

WRITE TOTAL BASE BID SCHEDULE B AMOUNT IN WORDS AND FIGURES _______ DOLLARS

**TOTAL BASE BID SCHEDULES**

A+B $_____

WRITE TOTAL BASE BID SCHEDULES A+B AMOUNT IN WORDS AND FIGURES _______ DOLLARS

5/22/2000; Rev. 09/17/2008

Formal/Fed 112-3R
ARTICLE 4 - BEGINNING OF WORK

Following acceptance of Contract Bonds, Contractor’s certification regarding Worker’s Compensation (Contract Form 6 - Contractor’s Certification Regarding Worker’s Compensation), Insurance coverages and documents, and execution of this Agreement by both parties, Owner’s Authorized Representative will issue a Notice to Proceed with the Work that will state the first day charged to the Contract Time.

ARTICLE 5 - TIME OF COMPLETION

The first day charged shall be the 20th day following the date of the Notice of Award, and all work shall be fully completed within the time limit set forth in the Notice to Bidders.

ARTICLE 6 - PREVAILING WAGES

The statement of prevailing wages appearing in the State Labor Surcharge and Equipment Rental Rates, State General Prevailing Wage Rates and Federal Minimum Wage are hereby specifically referred to and by this reference is made a part of this Contract. A copy of the State General Prevailing Wage Rates dated 02/22/12 is on file with the Clerk of the Board of Supervisors. The Contractor must comply with the Federal Minimum Wage Rates if the Federal Minimum Wage Rates exceed the California Prevailing Wage Rates. It is further expressly agreed by and between the parties hereto that should there be any conflict between the terms of this instrument and the Bid or proposal of said Contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of said terms of said proposal conflicting herewith.

ARTICLE 7 - WORKER’S COMPENSATION

By my signature hereunder and on Contract Form 6 – Contractor’s Certification of Worker’s Compensation, as Contractor, I certify that I am aware of the provisions of Section §3700 of the Labor Code which require every employer to be insured against liability for worker’s compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the Work of this Contract.

ARTICLE 8 - CONTRACTOR’S LICENSE

Contractors are required by law to be licensed and regulated by the Contractors’ State License Board. Any questions concerning contractor licensing must be referred to the Registrar of the Contractors’ State License Board (Tel. 800 321-CSLB) whose address is:

Contractors' State License Board
9821 Business Park Drive
Sacramento, CA 95827

5/22/2000; Rev. 06/25/2010
Formal/Fed
113-2R